SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD [ ] seatepep (FB) 18-Jun-2008

(Construction, Alteration, or Repair) WOL1XK-08-R-0002-0001 NEGOTIATED (RFP) 10F 29
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W911XK-08-D-0002
7.ISSUED BY CODE (W911XK 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE. See ltem 7
DETROIT MI 48226
TEL: (313) 226-5148 FAX: (313) 226-2209 TEL: FAX:
9. FOR INFORMATION A.NAME B. TELEPHONE NO.  (Include area code) (NO COLLECT CALLS)
CALL: MARILYN R HILL (313) 226-5148

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

FY08 Multiple Award Task Order Contract for Dredging within the Great Lakes Boundaries for one Base Year and Two Option Years. FSC
Code is Y216. NAICS is 237990. Small Business Size Standard is $18.5M. 100% Small Business Set Aside. Individual task orders shall not
exceed $2M. The total Multiple Award Task Order value of all contracts combined under this solicitation shall not exceed $15,000,000.
Projects estimated at < $400,000.00 will be set aside for Emerging Small Businesses. Additionally, some projects may be set aside for
Hubzone or 8a or Service Disabled Veteran Owned Businesses (SDVOB).

A Preproposal conference is scheduled for 24 April 08 at 2:00 p.m. local time in the McNamara Federal Building, 6th Floor Conference Room,
Detroit, Michigan. Teleconference will be available at the Sault Ste. Marie, Michigan Office and Lake Michigan Office, Grand Haven, Michgian.

11. The Contractor shall begin performance within 10 calendar days and complete it within calendar days after receiving
|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See FAR 52.211.10 )
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in ltem 12B.)

|:| YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 3 copies to perform the work required are due at the place specified in Item 8 by 02:00 PM (hour)
local ime _20May 2008 (qate). If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:| is, is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than __ 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)
ROEN SALVAGE COMPANY

180 E REDWOOD STREET

PO BOX 26

STURGEON BAY WI 54235-0026

15. TELEPHONE NO.  (Include area code)
(920)743-6533/125

CODE FACILITY CODE
0GFJ5

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Iltem 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER  (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$0.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE | 964145
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE

See Item 7 MILLINGTON TN 38054

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified
on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

REF: W911XK-08-R-0002

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TOSIGN  (Type or print)

31A NAME CF CONTRACTI NG GFFI CER (Type or print)
MARILYN R HLL / Added by SUM

30B. SIGNATURE 30C. DATE

TEL: (313) 226-5148 EMAL: marilyn.r.hill @re.usace.arny.ml
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY i et TR AP 18-Jun-2008

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK (REV. 4-85)




Section 00010 - Solicitation Contract Form

ITEM NO

0001

ITEM NO

0002

OPTION

SUPPLIES/SERVICES MAX
QUANTITY
50

FY08 DREDGING MATOC
FFP

Base year 11 June 2008 through 10 June 2009.

PR W56M ES81508692 has been obligated with the minimum amount of $2500.00

FOB: Destination

ACRN AA
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES MAX
QUANTITY
50

FY08 DREDGING MATOC
FFP

UNIT

Lump
Sum

UNIT

Lump
Sum

Option period 1 - 11 June 2009 through 10 June 2010.

FOB: Destination

ACRN AA
CIN: 000000000000000000000000000000

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX
NET AMT

W911XK-08-D-0002

Page 3 of 29

MAX AMOUNT

$0.00

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00

$0.00
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ITEM NO SUPPLIES'SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0003 50 Lump UNDEFINED $0.00
Sum

OPTION FY08 DREDGING MATOC

FFP

Option period 2 - 11 June 2010 through 10 June 2011.

FOB: Destination

MAX $0.00
NET AMT
ACRN AA $0.00

CIN: 000000000000000000000000000000

CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE

The minimum quantity and contract vaue for dl ordersissued againg this contract shal not be less than
the minimum quantity and contract vaue stated in the following table. The maximum quantity and
contract value for dl ordersissued againg this contract shal not exceed the maximum quantity and
contract value stated in the following table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
QUANTITY AMOUNT QUANTITY AMOUNT
$2,500.00 $15,000,000.00

DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND ORDER VALUE

The minimum quantity and order value for each Delivery/Task Order issued shall not be less than the minimum
quantity and order value stated in the following table. The maximum quantity and order value for each Delivery/Task
Order issued shall not exceed the maximum quantity and order value stated in the following table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
QUANTITY AMOUNT QUANTITY AMOUNT
$2,500.00 $2,000,000.00
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CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE

The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than
the minimum quantity and order value stated in the following table. The maximum quantity and order value for the
given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the
following table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
CLIN QUANTITY AMOUNT QUANTITY AMOUNT
0001 $ $
0002 $ $

0003 $ $
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Section 00100 - Bidding Schedule/Instructions to Bidders

CLAUSESINCORPORATED BY REFERENCE

252.236-7008 Contract Prices-Bidding Schedules DEC 1991
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration JUL 2006
52.209-6 Protecting the Government's Interest When Subcontracting  SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-18 Variation in Estimated Quantity APR 1984
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997
52.215-11 Price Reduction for Defective Cost or Pricing Data-- OCT 1997
Modifications
52.215-12 Subcontractor Cost or Pricing Data OCT 1997
52.215-13 Subcontractor Cost or Pricing Data--Modifications OCT 1997
52.215-17 Waiver of Facilities Capital Cost of Money OCT 1997
52.215-21 Requirements for Cost or Pricing Dataor Information Other ~ OCT 1997
Than Cost or Pricing Data--Modifications
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-9 Small Business Subcontracting Plan NOV 2007
52.219-14 Limitations On Subcontracting DEC 1996
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime  JUL 2005
Compensation
52.222-6 Davis Bacon Act JUL 2005
52.222-7 Withholding of Funds FEB 19388
52.222-8 Payrolls and Basic Records FEB 19388
52.222-9 Apprentices and Trainees JUL 2005
52.222-10 Compliance with Copeland Act Requirements FEB 19388
52.222-11 Subcontracts (Labor Standards) JUL 2005
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 19388
52.222-15 Certification of Eligibility FEB 19388
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-27 Affirmative Action Compliance Requirements for ConstructionFEB 1999
52.222-30 Davis-Bacon Act--Price Adjustment (None or Separately DEC 2001

Specified Method)



52.222-35

52.222-36
52.222-37

52.222-50
52.222-50
52.223-6
52.223-14
52.225-13
52.226-1

52.227-1
52.227-2

52.228-1
52.228-11
52.228-14
52.228-15
52.229-3
52.232-5
52.232-23 Alt|
52.232-27
52.232-33

522331
52.233-3
52.233-4
52.233-4
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-15
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14
52.243-4

52.244-5

52.244-6

52.246-12
52.248-3

W911XK-08-D-0002
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Equal Opportunity For Special Disabled Veterans, Veterans of SEP 2006

the Vietnam Era, and Other Eligible Veterans
Affirmative Action For Workers With Disabilities

Employment Reports On Special Disabled Veterans, Veterans

Of The Vietnam Era, and Other Eligible Veterans
Combating Trafficking in Persons
Combating Trafficking in Persons
Drug-Free Workplace
Toxic Chemical Release Reporting
Restrictions on Certain Foreign Purchases
Utilization Of Indian Organizations And Indian-Owned
Economic Enterprises
Authorization and Consent
Notice And Assistance Regarding Patent And Copyright
I nfringement
Bid Guarantee
Pledges Of Assets
Irrevocable Letter of Credit
Performance and Payment Bonds--Construction
Federal, State And Local Taxes
Payments under Fixed-Price Construction Contracts
Assignment of Claims (Jan 1986) - Alternate |
Prompt Payment for Construction Contracts
Payment by Electronic Funds Transfer--Central Contractor
Registration
Disputes
Protest After Award
Applicable Law for Breach of Contract Claim
Applicable Law for Breach of Contract Claim
Differing Site Conditions
Site Investigation and Conditions Affecting the Work
Material and Workmanship
Superintendence by the Contractor
Permits and Responsibilities
Other Contracts
Protection of Existing Vegetation, Structures, Equipment,
Utilities, and Improvements
Operations and Storage Areas
Use and Possession Prior to Completion
Cleaning Up
Accident Prevention
Schedules for Construction Contracts
Layout of Work
Specifications and Drawings for Construction
Preconstruction Conference
Bankruptcy
Suspension of Work
Changes
Competition In Subcontracting
Subcontracts for Commercial Items
Inspection of Construction
Value Engineering-Construction

JUN 1998
SEP 2006

AUG 2007
AUG 2007
MAY 2001
AUG 2003
FEB 2006
JUN 2000

DEC 2007
DEC 2007

SEP 1996
FEB 1992
DEC 1999
NOV 2006
APR 2003
SEP 2002
APR 1984
SEP 2005
OCT 2003

JUL 2002

AUG 199%
OCT 2004
OCT 2004
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
FEB 1997
FEB 1995
JUL 1995
APR 1984
JUN 2007
DEC 199%
MAR 2007
AUG 199%
SEP 2006
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52.249-2 Alt | Termination for Convenience of the Government (Fixed-Price) SEP 1996

(May 2004) - Alternate|
52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense DEC 2004

Contract-Related Felonies
252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A SEP 2007
252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By DEC 2006

The Government of a Terrorist Country
252.215-7000 Pricing Adjustments DEC 1991
252.225-7012 Preference For Certain Domestic Commodities JAN 2007
252.225-7016 Restriction On Acquisition Of Ball and Roller Bearings MAR 2006
252.226-7001 Utilization of Indian Organizations and Indian-Owned SEP 2004

Economic Enterprises, and Native Hawaiian Small Business

Concerns
252.227-7033 Rightsin Shop Drawings APR 1966
252.231-7000 Supplemental Cost Principles DEC 1991
252.232-7003 Electronic Submission of Payment Requests MAR 2007
252.232-7010 Levies on Contract Payments DEC 2006
252.236-7000 M odification Proposal s-Price Breakdown DEC 1991
252.236-7001 Contract Drawings, and Specifications AUG 2000
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercia Items and Commercial JAN 2007

Components (DoD Contracts)
252.246-7000 Material Inspection And Receiving Report MAR 2003
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSESINCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1934)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) compl ete the entire work ready

for use not later than the time stated in the individual Task Orders. The time stated for completion shall include final
cleanup of the premises.

(End of clause)
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52211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of LakeErie: $325

Lake Huron: $709

Lake Michigan: $709

LakeOntario:  $825

Lake Superior:  $710

for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

522167 ALLOWABLE COST AND PAYMENT (DEC 2002) -- ALTERNATE | (FEB 1997)
() Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses, but (except for smell
business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) Subpart 31.2 in effect on the date of
this contract and the terms of this contract. The Contractor may submit to an authorized representative of the
Contracting Officer, in such form and reasonabl e detail as the representative may reguire, an invoice or voucher
supported by a statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim
payments made prior to the final payment under the contract are contract financing payments, except interim
paymentsif this contract contains Alternate | to the clause at 52.232-25. (3) The designated payment office will make
interim payments for contract financing on the 14" day [Contracting Officer insert day as prescribed by agency head;
if not prescribed, insert " 30th"] day after the designated billing office receives a proper payment request. In the event
that the Government requires an audit or other review of a specific payment request to ensure compliance with the
terms and conditions of the contract, the designated payment office is not compelled to make payment by the
specified due date.

(b) Reimbursing costs.
(1) For the purpose of reimbursing allowabl e costs (except as provided in paragraph (b)(2) of this clause, with respect
to pension, deferred profit sharing, and employee stock ownership plan contributions), the term "costs" includes

only-

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or
other form of actual payment for items or services purchased directly for the contract;

(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of
business, costs incurred, but not necessarily paid, for-
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(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors,
provided payments determined due will be made-

(1) In accordance with the terms and conditions of a subcontract or invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government;

(B) Materiasissued from the Contractor's inventory and placed in the production process for use on the contract;
(C) Direct labor;

(D) Direct travel;

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for
purposes of obtaining reimbursement under Government contracts; and

(iii) The amount of progress and other payments to the Contractor's subcontractors that either have been paid, or
that the Contractor isrequired to pay pursuant to the clause of this contract entitled "Prompt Payment for
Construction Contracts." Payments shall be made by cash, check, or other form of payment to the Contractor's
subcontractors under similar cost standards.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid
unless-

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period
(any contribution remaining unpaid shall be excluded from the Contractor'sindirect costs for payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with
paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference designating
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall
be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.
(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with Subpart 42.7 of
the Federal Acquisition Regulation (FAR) in effect for the period covered by the indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or cognizant
Federal agency official) and auditor within the 6-month period following the expiration of each of itsfiscal years.
Reasonabl e extensions, for exceptional circumstances only, may be requested in writing by the Contractor and
granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting
data.
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(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical

after receipt of the Contractor's proposal.

(3) The Contractor and the appropriate Government representative shall execute awritten understanding setting forth
thefinal indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates,

(ii) the bases to which the rates apply,

(iii) the periods for which the rates apply,

(iv) any specific indirect cost itemstreated as direct costs in the settlement, and

(v) the affected contract and/or subcontract, identifying any with advance agreements or special terms and the
applicablerates. The understanding shall not change any monetary ceiling, contract obligation, or specific cost
allowance or disallowance provided for in this contract. The understanding isincorporated into this contract upon

execution.

(4) Failure by the parties to agree on afinal annual indirect cost rate shall be a dispute within the meaning of the
Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final
annual indirect cost ratesfor al years of a physically complete contract, the Contractor shall submit acompletion
invoice or voucher to reflect the settled amounts and rates.

(6)(i) If the Contractor failsto submit acompletion invoice or voucher within the time specified in paragraph (d)(5) of
this clause, the Contracting Officer may-

(A) Determine the amo unts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.

(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes
clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the
cognizant auditor), subject to adjustment when the final rates are established. These billing rates-

(1) shall bethe anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent
substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditionsin FAR 42.708(a) are
satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or
vouchers and statements of cost audited. Any payment may be-

(1) Reduced by amounts found by the Contracting Officer not to constitute allowabl e costs; or

(2) Adjusted for prior overpayments or underpayments.
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(h) Final payment.

(1) Upon approval of acompletion invoice or voucher submitted by the Contractor in accordance with paragraph
(d)(5) of this clause, and upon the Contractor's compliance with all terms of this contract, the Government shall
promptly pay any balance of allowable costsand that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee
whose assignment isin effect at the time of final payment shall execute and deliver-

(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds,
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has
been reimbursed by the Government under this contract; and

(i) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and
claims arising out of or under this contract, except-

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

(B) Claims (including reasonabl e incidental expenses) based upon liabilities of the Contractor to third parties arising
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the
execution of the release, and that the Contractor gives notice of the claimsin writing to the Contracting Officer within
6 years following the release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under the
patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification of the

Government against patent liability.

(End of clause)

52216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may beissued from date of
award for aone year period and any other periods identified as option periods.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, adelivery order or task order is considered "issued” when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)
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52216-19 ORDERLIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $2,500.00, the Government is not obligated to purchase, nor isthe Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:
(2) Any order for asingleitemin excessof $2 Million;
(2) Any order for acombination of itemsin excessof $2 Million; or

(3) A series of orders from the same ordering office within 30 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If thisis areguirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order
limitationsin paragraph (b), unlessthat order (or orders) is returned to the ordering office within 5 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) Thisisan indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the
Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedul e as the "minimum".

(c) Except for any limitations on quantitiesin the Order Limitations clause or in the Schedule, thereisno limit on the
number of ordersthat may beissued. The Government may issue orders requiring delivery to multiple destinations or
performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent asif the order were compl eted
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 30 April 2011.

(End of clause)
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52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 Days;
provided that the Government gives the Contractor a preliminary written notice of itsintent to extend at least 60
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed _3

years .
(End of clause)

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE 2007)
(a) Definitions. As used in this clause-

L ong-term contract means a contract of more than five yearsin duration, including options. However, the term does
not include contracts that exceed five yearsin duration because the period of performance has been extended for a
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other
appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR part 121 and the size standard in paragraph (c) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause,
upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

(2) Within 30 days after amerger or acquisition that does not require a novation or within 30 days after modification
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clausein the
contract.

(3) For long-term contracts--

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to

this contract. The small business size standard corresponding to this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.
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(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a
contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by
paragraph (b) of this clause by validating or updating all its representationsin the Online Representations and
Certifications Application and its datain the Central Contractor Registration, as necessary, to ensure they reflect
current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have
been validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the
Contractor may, but is not required to, take the actions required by paragraphs (€) or (g) of this clause.

(g) If the Contractor does not have representations and certificationsin ORCA, or does not have arepresentation in
ORCA for the NAICS code applicable to this contract, the Contractor is required to compl ete the following
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the
rerepresentation was compl eted:

The Contractor representsthat it ( ) is, ( ) isnot asmall business concern under NAICS Code - assigned to
contract number

(Contractor to sign and date and insert authorized signer's name and title).

(End of clause)

5222511 BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (AUG 2007)
(a) Definitions. Asused in this clause--

Caribbean Basin country construction material means a construction material that--

(1) Iswholly the growth, product, or manufacture of a Caribbean Basin country; or

(2) Inthe case of a construction material that consistsin whole or in part of materials from another country, has been
substantially transformed in a Caribbean Basin country into a new and different construction material distinct from
the materials from which it was transformed.

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are eval uated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction
site. Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--
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(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction
material.

Designated country means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Bulgaria,
Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary,
Iceland, Ireland, Isragl, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta,
Netherlands, Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland,
or United Kingdom);

(2) Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Dominican Republic, El Savador, Guatemala,
Honduras, Mexico, Morocco, Nicaragua, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, Cambodia,
Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor,
Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, L esotho, M adagascar,
Malawi, Madives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal,
SierraLeone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Y emen, or Zambia); or

(4) A Caribbean Basin country (Antiguaand Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands,
CostaRica, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles, St. Kitts and Nevis, St.
Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago).

Designated country construction material means a construction material that isaWTO GPA country construction
material, an FTA country construction material, aleast developed country construction material, or a Caribbean Basin
country construction material.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin
of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than adomestic construction material.

L east devel oped country construction material means a construction material that--

(1) Iswholly the growth, product, or manufacture of aleast developed country; or

(2) In the case of aconstruction material that consistsin whole or in part of materials from another country, has been
substantially transformed in aleast developed country into anew and different construction material distinct from the

materials from which it was transformed.

United States means the 50 States, the District of Columbia, and outlying areas.
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WTO GPA country construction material means a construction material that--

(1) Iswholly the growth, product, or manufacture of aWTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in aWTO GPA country into anew and different construction material distinct from the
materials from which it was transformed.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. In addition, the Contracting Officer has determined that the WTO GPA
and Free Trade Agreements (FTAS) apply to this acquisition. Therefore, the Buy American Act restrictions are

waived for designated country construction materials.

(2) The Contractor shall use only domestic or designated country construction material in performing this contract,
except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) Therequirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows. (Contracting Officer to list applicable excepted materials or indicate “none”)

(4) The Contracting Officer may add other foreign construction material to thelist in paragraph (b)(3) of thisclauseif
the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause
shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availahility;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and
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(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(i) A request based on unreasonabl e cost shall include areasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery coststo the construction site and any applicable duty
(whether or not a duty-free certificate may beissued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could
not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the
unreasonabl e price of adomestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1:
Foreign CONStruction Material.... .....ccocveeivveies coveveserseiseees creeenesesssssssrenens
Domestic conStruction Material... ....oovvvviieies ceveirrieieririrrns ceverereeeerernssnnens
Item 2:
Foreign construction Material.... ....cccoveeceieivns evveveserereseens eeeesessssessesenens
Domestic conStruction Material... ....oovvvviieies ceveirrieieririrrns ceverereeeerernssnnens

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not aduty-free
entry certificate isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below isfor the Contractor'sinformation. The Government shall not be
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.
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(a) Theindications of physical conditions on the drawings and in the specifications are the result of site
investigations by .topographic surveys, borings, aerial photography and/or satellite imagery.

(b) Weather conditions- Information with respect to temperatures and precipitation may be obtained from the
National Weather Service.

(c) Transportation facilities— The contractor isresponsible for keeping streets free of mud tacking, spillage and/or
other surface pollution from his equipment and operations. Contractors shall take whatever meansrequired (i.e.,
street cleaners, manual labor, water trucks with sprayers) as often as needed to maintain clean streets near the
worksite. All debris resulting from street cleaning operations shall be hauled off-site and disposed of properly at no
additional cost to the Government. Transportation of materials and equipment via navigable waterways will be
included in delivery ordersif required. If the Government determines that floatation channel excavation isrequired
for the contractor to access the worksite, the task order will include floatation channel excavation requirements.

(d) Additional Data— additional data consisting of cross-sections, river stage records and records of borings for each
respective task order work site may be available for inspection at the U.S. Army Engineer District, Detroit.

(End of clause)

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

http://www.arnet.gov
http://farsite.hill.af.mil
http://acgnet.saalt.army.mil/library/default.htm

(End of clause)

52.252-4 ALTERATIONSIN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

(End of clause)

52252-6 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)
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(a) Theuseinthis solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation isindicated by the addition of "(DEVIATION)" after the date of the clause.

(b) Theusein this solicitation or contract of any _Defense Federal Acquisition regulation (48 CFR) clause with an
authorized deviation isindicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)

252.204-7006 BILLING INSTRUCTIONS (OCT 2005)

When submitting areguest for payment, the Contractor shall--

(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and
(b) Separately identify a payment amount for each contract line item included in the payment request.

(End of clause)

252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS. (DEC 1991)

(a) The Contractor shall --

(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps,
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerousto or
obstruct navigation;

(2) Giveimmediate notice, with description and locations of any such obstructions, to the Contracting Officer; and
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance with
paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or
(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor'sliability for the removal of avessel wrecked or sunk without fault or negligence is limited to that
provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 €t. seq.).

252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costsfor the mobilization and demobilization of al of the Contractor's plant and
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equipment at the contract lump sum price for thisitem.
(1) 60% percent of the lump sum price upon completion of the contractor's mobilization at the work site.
(2) Theremaining 40% percent upon compl etion of demobilization.
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the
Contracting Officer believes that the percentagesin paragraphs (a) (1) and (2) of this clause do not bear areasonable

relation to the cost of the work in this contract.

(1) Failureto justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by
the Contracting Officer, of --

(i) Actua mobilization costs at completion of mobilization;
(ii) Actual demobilization costs at completion of demobilization; and
(iii) The remainder of thisitem in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costsin paragraph (b)(1) of thisclauseis not subject to
appeal.
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Section 00800 - Special Contract Requirements

TIME EXTENSION FOR WEATHER
52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-15)

a. Thisprovision specifies the procedure for the determination of time extensions for unusually severe weather in
accordance with the CONTRACT CLAUSE entitled "DEFAULT (FIXED-PRICE CONSTRUCTION)." In order for the
Contracting Officer to award atime extension under this clause, the following conditions must be satisfied:

(1) Theweather experienced at the project site during the
contract period must be found to be unusually severe, that is, more
severe than the adverse weather anticipated for the project location
during any given month.
(2) The unusually severe weather must actually cause adelay to
the completion of the project. The delay must be beyond the control and without the fault or negligence of
the contractor.

b. Thefollowing schedule of monthly anticipated adverse weather delaysis based on National Oceanic and
Atmospheric Administration (NOAA) or similar datafor the project location and will constitute the base line for
monthly weather time evaluations. The contractor's progress schedule must reflect these anticipated adverse
weather delaysin all weather dependent activities.

Monthly Anticipated Adverse Weather Delay Work Days— L ake Superior

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAY SBASED ON SEVEN (07) DAY WORK
WEEK

JAN FEB MAR APR APR MAY JUN QUL AUG &P OCT NOV NOV DEC
115 1630 115 1630
31 29 31 15 5 7 7 7 9 11 15 8 5 3

Monthly Anticipated Adverse Weather Delay Work Days— Lake Michigan

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAY SBASED ON SEVEN (07) DAY WORK
WEEK

JAN FEB MAR APR MAY JUN QUL AUG &P OCT NOV NOV DEC
115 1630
31 29 31 15 7 7 7 9 11 15 8 15 3

Monthly Anticipated Adverse Weather Delay Work Days— L ake Huron

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAY SBASED ON SEVEN (07) DAY WORK
WEEK

JAN FEB MAR APR MAY JUN QUL AUG &P OCT NOV NOV DEC
115 1630
31 29 31 15 7 7 7 9 11 15 8 5 3
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Monthly Anticipated Adverse Weather Delay Work Days— L ake Erie

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAY SBASED ON SEVEN (07) DAY WORK
WEEK

JAN FEB MAR APR MAY JUN QUL AUG &P OCT  Nov DEC

15 13 11 11 1 6 7 5 6 9 9 12

Monthly Anticipated Adverse Weather Delay Work Days— L ake Ontario

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAY SBASED ON SEVEN (07) DAY WORK
WEEK

JAN FEB MAR APR MAY JUN QUL AUG &P OCT  Nov DEC

15 13 11 11 1 6 7 5 6 9 9 12

Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the Contractor will
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled work.
Actual adverse weather delay days must prevent work on critical activitiesfor fifty percent (50%) or more of the
contractor’s scheduled workday. The number of actual adverse weather delay days shall include days impacted by
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from the
first to the last day of each month, and be recorded asfull days. If the number of actual adverse weather days
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any qualifying
delaysto calendar days, giving full consideration for equivalent fair weather work days, and issue amodificationin
accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION).”

COMMENCEMENT
Notice to Proceed and period of performance shall be determined by individual Task Orders.

DREDGING

CONTRACT DRAWINGS & SPECIFICATIONS: (NOTE: Thisclauseis applicable to the award of Task Orders).

The Government will provide to the Contractor, without charge, one set of contract drawings and specifications
(scope of work), except publications incorporated into the technical provisions by reference, in electronic or paper
media as chosen by the Contracting Officer.

The Contractor shall —

Check al drawingsimmediately upon receipt,
Compare al drawings and verify the figures before laying out the work,



Promptly notify the Contracting Officer of any discrepancies,

W911XK-08-D-0002

Page 25 of 29

Beresponsible for any errors that might have been avoided by complying with this paragraph b,

and

Reproduce and print contract drawings and specifications as needed.

Ingeneral, () Large scale drawings shall govern small-scale drawings; and (b) The Contractor shall follow figures

marked on drawings in preference to scale measurements.

In general, the work shall conform to the reference drawings identified on the following index of drawings:

The following drawings are furnished for reference:

EFYO8 MAINTENANCE DREDGING MATOC

Title

Drawing No.

ST. CLAIR RIVER, MICHIGAN

LOCATION MAP, VICINITY MAP,

GENERAL NOTES, CHANNEL COORDINATES & INDEX
OF DRAWINGS

DREDGE PLAN 1987+00 TO 2015+00

DICKENSON ISLAND CONFINED DISPOSAL FACILITY

LUDINGTON HARBOR, MICHIGAN

SITEPLAN, LOCATION MAP, NOTESAND LEGEND
DREDGE PLAN, NOTESLEGEND AND SECTION
DREDGE PLAN

SANDUSKY HARBOR, SANDUSKY, OHIO

SANDUSKY HARBOR GENERAL PLAN C-101

20f 3

Contract Clause for Dredging and Dredge Related Marine Work

lof 3

20f 3

3of 3

lof 3

3of 3

lof 1

“The Contractor shall comply with the provisions of EM 385-1-1. If the Contractor is a currently accepted participant
in the Dredging Contractors of America (DCA)/United States Army Corps of Engineers (USACE) Dredging Safety
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP),
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(1) make available for review, upon request, the Contractor’s current Safety Management System (SMS)
documentation,

(2) submit to the Contracting Officer the current valid Company Certificate of Compliance for its SMS,

(3) submit the current dredge(s) Certificate of Corpliance based on third party audit, and

(4) submit for review and acceptance, site-specific addends to the SM S as specified in the solicitation.”

ACCOUNTING AND APPROPRIATION DATA

AA: To be determined by each individual delivery order
AMOUNT: $0.00
CIN 000000000000000000000000000000: $0.00

CLAUSESINCORPORATED BY FULL TEXT

52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS
Item Nos._(Shall beidentified in the individual Task Order) are subdivided into two or more estimated quantities and
areto be separately priced. The Government will evaluate each of these items on the basis of total price of its sub-
items.

(End of clause)

52.211-5001 VARIATIONSIN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS

(MAR 1995)--EFARS

Thisvariation in estimated quantities clause is applicable only to Items Nos._(Shall be identified in the individual
Task Order).

(a) Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or
elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract
unit price.

(b) Where the actual quantity of work performed for Items Nos.(Shall beidentified in theindividual Task Order) is
less than 85% of the quantity of the first sub-item listed under such item, the contractor will be paid at the contract
unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable adjustment shall
be made in accordance with the clause FAR 52.212-11, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under Items Nos. (Shall beidentified in the individual Task Order)
exceeds 115% or isless than 85% of the total estimated quantity of the sub-item under that item and/or if the quantity
of the work performed under the second sub-item or any subsequent sub-item under Items Nos.(Shall beidentified in
the individual Task Order) exceeds 115% or is less than 85% of the estimated quantity of any such sub-item, and if
such variation causes an increase or a decrease in the time required for performance of this contract the contract
completion timewill be adjusted in accordance with the clause FAR 52.212-11, Variation in Estimated Quantities.

(End of clause)
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52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workabl e condition owned or
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost datafor each piece
of equipment or groups of similar serial and series for which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's accounting
records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction
Equipment Ownership and Operating Expense Schedule, Region _Shall be identified on each individual Task Order.
Working conditions shall be considered to be average for determining equipment rates using the schedule unless
specified otherwise by the contracting officer. For equipment not included in the schedule, rates for comparable
pieces of equipment may be used or arate may be developed using the formula provided in the schedule. For
forward pricing, the schedulein effect at the time of negotiations shall apply. For retroactive pricing, the schedulein
effect at the time the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Ratesfor
equipment rented from an organi zation under common control, |ease-purchase arrangements, and sal e-leaseback
arrangements, will be determined using the schedule, except that actual rateswill be used for equipment leased from
an organization under common control that has an established practice of |easing the same or similar equipment to
unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing Proposal
Cover Sheet.

(End of cl ause)

52.249-5000 BASISFOR SETTLEMENT OF PROPOSALS
Actual costswill be used to determine equipment costs for a settlement proposal submitted on the total cost basis

under FAR 49.206-2(b). In evaluating aterminations settlement proposal using the total cost basis, the following
principles will be applied to determine allowable equipment costs:
(1) Actual costsfor each piece of equipment, or groups of similar serial or series
equipment, need not be available in the contractor's accounting records to determine total actual equipment costs.
(2) If equipment costs have been allocated to a contract using predetermined rates, those charges will be adjusted to
actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedul e (subject to the
provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.

(End of Clause)

Security Contract Language for all Corps of Engineers Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooper ative agreements and task orders) who require access to Automated Information Systems (AlS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-II1 position (non-
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sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an
ADP-III position are afavorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall
have each applicable employee complete a SF-85P and submit to the USACE, Detroit District Security Officer within
three (3) working days after award of any contract or task order, and shall be submitted prior to the individual being
permitted accessto an AIS. Contractors that have acommercial or government entity (CAGE) Code and Facility
Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results
of NAC to the USACE, Detroit District Security Officer. For those contractors that do not have a CAGE Code or
Facility Security Clearance, the (USACE, Detroit District Security Office will processtheinvestigation in coordination
with the Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSA CE Foreign Disclosure Officer or higher before
beginning work on the contract/task order. This regulationincludes subcontractor employees. (NOTE: exceptionsto
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into
the United States and has authority to work and/or go to school in the US. Such documentation may includeaUS
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with 1-551 stamp or attached INS Form 1-94 indicating employment authorization, Alien
Registration Receipt Card with photograph (INS Form 1-151 or I-551), Temporary Resident Card (INS Form |-688),
Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327), Refugee Travel Document (INS
Form 1-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form |-
688B).

Classified contracts require the issuance of aDD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)

HEALTH AND SAFETY STANDARDS: Thefacilities, systems and equipment design standards of the occupational
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter XV1I, Parts 1910 and 1926, or EM 385-1-1 03
NOV 03, U.S. Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be
incorporated into all Engineering, Design and Analysis furnished, pursuant to this contract. Any problemin
incorporating these standards due to conflicts with other technical criteriawill be promptly submitted to the
Contracting Officer for decision.

Contractor shall abide by the Safety Requirements specified EM 385-1-1.

U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1 03 November
2003:

This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g.,
contracts that include the Accident Prevention Clause at FAR 52.236-16 and/or other safety provisions). EM 385-1-1
and its changes are availabl e at http://www.hg.usace.army (at the HQ Homepage sel ect Safety and Occupational
Health). The contractor shall be responsible for complying with the current edition and all changes posted on the
web as of the effective date of this solicitation.

Contract Clause for Dredging and Dredge Related Marine Work
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“The Contractor shall comply with the provisions of EM385-1-1. If the Contractor is currently accepted participant in
the Dredging Contractors of America (DCA/United States Army Corps of Engineers (USACE) Dredging Safety
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP).

(1) makeavailablefor review, upon request, the Contractor’s current Safety
Management System (SMS) documentation.

(2) submit to the Contracting Officer the current valid Company Certificate of
Compliancefor its SMS,

(3) submit the current dredge(s) Certificate of Compliance based on third
party audit, and

(4) submit for review and acceptance, site-specific addendsto the SMS as
specified in the solicitation.

(End)



